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E.l AMS 3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE 
(DECEMBER 2005) 

This screening information request (SIR) or contract, as applicable, incorporates by reference the 
provisions or clauses listed below with the same force and effect as if they were given in full 
text. Upon request, the Contracting Officer will make the full text available, or offerors and 
contractors may obtain the full text via Internet at: http://www.asu.faa.gov/conwrite/ (on this web 
page, select "Search and View Clauses"). 

3.10.4-3 Inspection of Supplies—Cost Reimbursement (April 1996) 
3.10.4-4 Inspection of Services—Both Fixed-Price & Cost Reimbursement (April 1996) 

3.1 -.4-16 Responsibility for Supplies (April 1996) 

E.2 FAA Acquisition Management System Clauses full text: 

3.10.4-14 ASSIGNMENT OF QUALITY RELIABILITY OFFICER (QRO) (July 2006) 

The following provisions are a part of this contract. 

(a) The Government's Quality and Reliability Officer (QRO) assigned to this contract, and 
designated as such by the Government, has the authority to verify that the contractor's quality 
system complies with contract requirements, including the contractor's Quality System Plan 
(QSP) (if applicable), to witness tests, and to inspect and accept or reject supplies provided under 
this contract. 

(b) Prior to shipment thereof, the Contractor shall submit to the QRO, for inspection and 
preliminary acceptance, all supplies which are subject to final Government inspection and 
acceptance at destination. Preliminary acceptance by the QRO constitutes verification by the 
Government that supplies comply with all contract requirements which are to be completed prior 
to shipment, including satisfactory completion of factory acceptance tests. Any supplies 
determined by the QRO to be nonconforming shall be corrected prior to shipment. All other 
supplies, except those specified to be accepted by the Contracting Officer, shall be submitted to 
the QRO for final inspection and acceptance prior to shipment. For all supplies subject to 
preliminary acceptance, final acceptance and passage of title to the Government shall occur at 
destination. 

(c) Failure of the Contractor to maintain and operate a Quality System in accordance with the 
terms of the contract may, based upon a written determination of the QRO (and consistent with 
the quality system requirements of the contract), be grounds for rejection of affected supplies. 

(d) The Contractor shall provide appropriate office space for the QRO and his/her staff for the 
performance of Government evaluations and administrative functions. The office area shall be 
secure to accommodate meetings of a sensitive nature. File cabinets and suitable desks, both 
with locking capabilities, computer terminal with access to the internet and chairs, all in good 
repair, and other miscellaneous office equipment, as required, shall be supplied by the 
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Contractor. The Contractor shall provide secretarial help, as required by the QRO, for typing 
documents related to the contract. A telephone shall be provided to each desk, with no less than 
one line per two QRO staff members. The cost of long distance calls placed by the QRO staff 
will be borne by the Government. The contractor shall provide parking space to the extent 
available. In the event a change in location of the QRO staff is required, Contractor/QRO 
coordination will take place in order to facilitate Government planning and implementation of a 
smooth transition. 

(e) Notification of Readiness for Inspection. Unless otherwise specified in the contract, the 
contractor shall notify the designated resident QRO in writing within 2 workdays (14 workdays 
if there is not a resident FAA QRO) of the time (1) when contractor inspection or tests will be 
performed in accordance with the conditions of the contract and (2) when the supplies or services 
performed will be ready for government inspection. 

E.3 POINTS OF INSPECTION AND ACCEPTANCE 

E.3.1 Supplies and/or services specified for delivery in Part I-Section F, DELIVERY OR 
PERFORMANCE, of this Contract shall be inspected and accepted at FAA headquarters or other 
locations mutually agreed to by the Contractor, the Contracting Officer and the QRO. 

E.3.2 All deliverables under this Contract shall be subject to review and inspection by the 
Contracting Officer's QRO, specified in Section G, paragraph G.l. 

E.3.3 Inspection, review and approval of deliverables or associated services prior to final 
acceptance shall not be construed as assurance of acceptance of the finished product. 

E.3.4 Unless otherwise specifically provided in this contract, the Contracting Officer or the 
COTR shall be the person authorized to make final Government acceptance of all deliverables 
and all reviews specified in the SOW. Final acceptance of all deliverable items shall be made, in 
writing, by the FAA Contracting Officer or designee. 

E.4 INSPECTION AND ACCEPTANCE 

E.4.1 Preliminary Inspection and Acceptance. Inspection and test associated with preliminary 
government acceptance of systems components and aggregates, including all 
hardware/equipment, along with all software, firmware and interface requirements shall be 
performed by the contractor at the contractor's facility and shall be witnessed by the FAA QRO. 

Preliminary Government acceptance and Factory Acceptance Tests (FAT) of systems 
components and aggregates, including all hardware/equipment, along with all software, firmware 
and interface requirements consists of satisfactory completion of all required factory inspections 
and tests. Preliminary acceptance and FAT shall be performed at the contractor's facility by the 
FAA QRO on Form FAA-256. Inspection Report of Material and/or Services. 
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E.4.2 Final Inspection and Acceptance. The Government shall perform final inspection and 
acceptance on all systems components and aggregates, including all hardware/equipment, along 
with all software, firmware and interface requirements under Part I-Section F, Delivery or 
Performance of this contract. Final acceptance consists of satisfactory completion of all 
inspections and tests associated with the delivered items. As the NAIMES-II system and/or 
spares have successfully passed FAT at the contractor's facility, a visual and physical inspection 
that will verify if the NAIMES-II system and/or spares arrived in good working condition and 
that no damage occurred during shipment from the contractor's facility within 36 hours of 
delivery shall be performed to pass final acceptance. Final acceptance shall be made by the 
Contracting Officer or designated representative on Form FAA-256, Inspection Report of 
Material and/or Services. Performance of Final Acceptance shall be determined at a later date. 
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